DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 06/ 01/2001
TI ME: 10: 23

PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
W CSR 090 e LOW BIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
SULLI VAN ROAD | NTERCHANGE 802 N FANCHER RD
LOOP RAMP
012001 99212- 0928
PROJECT SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -2.99%
134, 000. 00 130, 000. 00 - 4,000
2 CLEARI NG AND GRUBBI NG
L.S. 120.00%
2, 500. 00 5, 500. 00 3, 000
3 REMOVI NG DRAI NAGE STRUCTURE
1. 0000 EACH 300. 0000 250. 0000 -16.67%
300. 00 250. 00 -50
4 REMOVI NG CEMENT CONC. SI DEWALK
77.0000 e 15. 0000 10. 0000 -33.33%
1, 155. 00 770. 00 -385
5 REMOVI NG CEMENT CONC. CURB AND GUTTER
74.0000 w 18. 5000 5. 0000 -72.97%
1, 369. 00 370. 00 -999
6 REMOVI NG ASPHALT CONC. PAVEMENT
75. 0000 e 12. 0000 10. 0000 -16.67%
900. 00 750. 00 -150
7 REMOVI NG CONC. BARRI ER
99. 0000 w 18. 0000 25. 0000 38.89%
1, 782.00 2, 475.00 693
8 REMOVI NG TRAFFI C | SLAND
554, 0000 e 10. 0000 6. 0000 -40.00%
5, 540. 00 3, 324.00 -2,216
9 REMOVI NG GUI DE POST
30. 0000 EACH 7.5000 6. 0000 -20.00%
225.00 180. 00 - 45
10 REMOVI NG TEMPORARY PAVEMENT MARKI NG
1200. 0000 w 0. 2000 0. 2000 0. 00%
240. 00 240. 00 0
11 REMOVI NG PAINT LI NE
3440. 0000 w 2.5000 1. 5000 -40.00%
8, 600. 00 5, 160. 00 -3, 440



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 06/ 01/2001
TI ME: 10: 23

PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
W CSR 090 e LOW BIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
SULLI VAN ROAD | NTERCHANGE 802 N FANCHER RD
LOOP RAMP
012001 99212- 0928
PROJECT SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG PLASTI C LI NE
278.0000 w 10. 0000 4. 0000 -60. 00%
2, 780. 00 1,112.00 -1, 668
13  REMOVI NG PLASTI C TRAFFI C MARKI NG
18. 0000 EACH 35. 0000 50. 0000 42.86%
630. 00 900. 00 270
14 REMOVI NG PLASTI C CROSSWALK LI NE
80. 0000 e 15. 0000 40. 0000 166.67%
1, 200. 00 3, 200. 00 2,000
15 REMOVI NG CHAI N LI NK FENCE
160. 0000 w 8. 0000 16. 0000 100. 00%
1, 280. 00 2, 560. 00 1,280
16  REMOVI NG MONUMENT CASE AND COVER
3. 0000 EACH 250. 0000 250. 0000 0. 00%
750. 00 750. 00 0
GRADI NG
17 ROADWAY EXCAVATI ON | NCL. HAUL
19600. 0000 s 6. 0000 7.0000 16.67%
117, 600. 00 137, 200. 00 19, 600
18 EMBANKMENT COMPACTI ON
3230. 0000 s 2.0000 1. 5000 -25.00%
6, 460. 00 4,845. 00 -1, 615
DRAI NAGE
19 CONCRETE | NLET
4. 0000 EACH 1, 000. 0000 1, 100. 0000 10.00%
4, 000. 00 4, 400. 00 400
20  SPECI AL CURB | NLET
2.0000 EACH 1, 500. 0000 1, 300. 0000 -13.33%
3, 000. 00 2, 600. 00 - 400
21 CEMENT CONC. GUTTER
50. 0000 w 75. 0000 55. 0000 -26.67%

3, 750. 00 2,750. 00 -1, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
W CSR 090 e LOW BIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
fgag' \F@NWROAD | NTERCHANGE 802 N FANCHER RD
012001 99212- 0928
PROJECT : SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
22 QUARRY SPALLS
11. 0000 s 125. 0000 50. 0000 -60. 00%
1, 375. 00 550. 00 -825
23 ENERGY DI SSI PATER
2.0000 EACH 2, 000. 0000 4, 000. 0000 100. 00%
4, 000. 00 8, 000. 00 4,000
24 DRAIN Pl PE 300 MM DI AM
102. 0000 w 85. 0000 55. 0000 -35.29%
8, 670. 00 5, 610. 00 -3,060
25 SCHEDULE A CULV. PIPE 300 MM DI AM
122. 0000 w 90. 0000 65. 0000 -27.78%
10, 980. 00 7,930. 00 -3, 050
26 SCHEDULE A CULV. PIPE 450 MM DI AM
4.8000 w 230. 0000 155. 0000 -32.61%
1, 104. 00 744.00 -360
STORM SEVER
27 CL. IV REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
21. 0000 w 115. 0000 120. 0000 4.35%
2, 415. 00 2,520. 00 105
STRUCTURE
28 SO L NAIL - ENCAPSULATED
59. 0000 EACH 750. 0000 820. 0000 9.33%
44, 250. 00 48, 380. 00 4,130
29  VERI FI CATI ON TEST
L.S. 90. 00%
5, 000. 00 9, 500. 00 4,500
30 PREFABRI CATED DRAI NAGE MATERI AL
57.0000 e 18. 0000 10. 0000 -44. 44%
1, 026. 00 570. 00 - 456

31 CONCRETE FASCI A PANEL
105. 0000 n 300. 0000 330. 0000 10. 00%
31, 500. 00 34, 650. 00 3, 150



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2001
* % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
W CSR 090 e LOW BIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
SULLI VAN ROAD | NTERCHANGE 802 N FANCHER RD
LOOP RAMP
012001 99212- 0928
PROJECT SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STRUCTURE
32 DEFI CI ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00%
-1.00 -1.00
SURFACI NG
33 CRUSHED SURFACI NG BASE COURSE
7510. 0000 t 10. 0000 13. 0000 30.00%
75, 100. 00 97, 630. 00 22,530
LI QUI D ASPHALT
34 ASPHALT FOR TACK COAIT
10. 9000 t 275. 0000 200. 0000 -27.27%
2,997. 50 2,180. 00 -818
35 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00%
5, 000. 00 5, 000. 00
ASPHALT CONCRETE PAVEMENT
36 PLANI NG Bl TUM NOUS PAVEMENT
8260. 0000 e 2.5000 3. 0000 20.00%
20, 650. 00 24, 780. 00 4,130
37 ASPHALT CONC. PAVEMENT CL. A PG 70- 2
4430. 0000 t 35. 0000 34. 0000 -2.86%
155, 050. 00 150, 620. 00 -4, 430
38 ASPHALT CONC. PAVEMENT CL. E PG 70- 2¢
2220. 0000 t 35. 0000 36. 0000 2.86%
77, 700. 00 79, 920. 00 2,220
39 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00%
3, 987.00 3,987.00
40 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00%
4, 434.00 4, 434.00
EROSI ON CONTROL AND PLANTI NG
41 SEEDI NG, FERTILIZI NG AND MULCHI NG
1. 6000 ha 5, 000. 0000 5, 100. 0000 2.00%
8, 000. 00 8, 160. 00 160



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
W CSR 090 e LOW BIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
fgag' \F@NWROAD | NTERCHANGE 802 N FANCHER RD
012001 99212- 0928
PROJECT SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
42 SO L BINDER OR TACKI NG AGENT
1. 6000 ha 800. 0000 600. 0000 -25.00%
1, 280. 00 960. 00 -320
43 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00%
2, 000. 00 2, 000. 00
TRAFFI C
44 CEMENT CONC. BARRI ER CURB AND GUTTER
251. 0000 w 35. 0000 29. 0000 -17.14%
8, 785. 00 7,279.00 -1,506
45  MODI FI ED CEMENT CONC. BARRI ER CURB
356. 0000 w 17. 0000 19. 0000 11.76%
6, 052. 00 6, 764. 00 712
46 SI NGLE FACED MOUNTABLE CEMENT CONC. CURB
588. 0000 w 20. 0000 19. 0000 -5.00%
11, 760. 00 11,172.00 -588
47 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB
88. 0000 w 32.0000 50. 0000 56.25%
2, 816. 00 4, 400. 00 1,584
48 BEAM GUARDRAI L TYPE 1
16. 0000 w 70. 0000 75. 0000 7.14%
1, 120. 00 1, 200. 00 80
49 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
1. 0000 EACH 1, 400. 0000 1, 600. 0000 14.29%
1, 400. 00 1, 600. 00 200
50 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 1, 850. 0000 1, 900. 0000 2.70%
5, 550. 00 5, 700. 00 150
51 BEAM GUARDRAI L ANCHOR TYPE 4
2.0000 EACH 500. 0000 500. 0000 0. 00%
1, 000. 00 1, 000. 00 0

52 PRECAST CONC. BARRI ER TYPE 2
81. 0000 hg 75. 0000 70. 0000 -6.67%
6, 075. 00 5,670. 00 - 405



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D CHECK REPORT * * *

DATE: 06/ 01/2001
TI ME: 10: 23

PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
HWY SR 09 T LOVBIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
SULLI VAN ROAD | NTERCHANGE 802 N FANCHER RD
LOOP RAMP
012001 99212- 0928
PROJECT SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
53 TEMPORARY CONC. BARRI ER
531. 4000 w 40. 0000 30. 0000 -25.00%
21, 256. 00 15, 942. 00 -5,314
54 FLEXI BLE GUI DE POST
52. 0000 EACH 25. 0000 21. 0000 -16.00%
1, 300. 00 1, 092. 00 -208
55  TUBULAR MARKER
21. 0000 EACH 50. 0000 37.0000 -26.00%
1, 050. 00 777.00 -273
56 PAINT LI NE
4260. 0000 w 0. 3000 0. 3000 0. 00%
1, 278.00 1,278.00 0
57 PAINTED W DE LI NE
925. 0000 w 0. 8000 1. 0000 25.00%
740. 00 925. 00 185
58 PLASTI C CROSSWALK LI NE
184. 0000 e 25. 0000 33. 0000 32.00%
4, 600. 00 6, 072. 00 1,472
59 PLASTIC STOP LI NE
127.0000 w 20. 0000 17. 0000 -15.00%
2, 540. 00 2,159. 00 -381
60 PAI NTED TRAFFI C ARROW
3. 0000 EACH 30. 0000 30. 0000 0. 00%
90. 00 90. 00 0
61 PLASTI C TRAFFI C ARROW
52. 0000 EACH 60. 0000 80. 0000 33.33%
3,120. 00 4,160. 00 1, 040
62 PLASTI C TRAFFI C LETTER
12. 0000 EACH 40. 0000 20. 0000 -50. 00%
480. 00 240. 00 -240
63 TEMPORARY PAVEMENT MARKI NG
3070. 0000 w 0. 1600 0. 2000 25.00%
491. 20 614. 00 123



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
HWY SR 09 T LOVBIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
fgag' \F@NWROAD | NTERCHANGE 802 N FANCHER RD
012001 99212- 0928
PROJECT : SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
64 PERMANENT SI GNI NG
L.S. 32.00%
25, 000. 00 33, 000. 00 8, 000
65 SIGN BRIDGE NO. 1
L.S. 27.03%
37, 000. 00 47,000. 00 10, 000
66 SIGN BRI DGE NO. 2
L.S. 31.43%
35, 000. 00 46, 000. 00 11, 000
67 | LLUM NATI ON SYSTEM #1
L.S. 12.50%
20, 000. 00 22,500. 00 2,500
68 | LLUM NATI ON SYSTEM #2
L.S. 50. 00%
7, 000. 00 10, 500. 00 3, 500
69 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM #1
L.S. -38.51%
87, 000. 00 53, 500. 00 - 33,500
70 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM #2
L.S. -50. 00%
86, 000. 00 43, 000. 00 - 43, 000
71 SEQUENTI AL ARROW S| GN
15. 0000 HR 15. 0000 5. 0000 -66.67%
225.00 75. 00 -150
72 PORTABLE CHANGEABLE MESSAGE S| GN
2.0000 EACH 8, 000. 0000 1, 100. 0000 -86.25%
16, 000. 00 2, 200. 00 -13, 800
73 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
200. 0000 HR 6. 5000 5. 5000 -15.38%
1, 300. 00 1, 100. 00 -200

74 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. -82.50%
4, 000. 00 700. 00 -3, 300



DOT_RGGBO1

PS&E JOB NO: 017001
CONTRACT NO: 006131
VERSI ON NO : 1

REVI SI ON NO :
REGGON NO : 6

WORK ORDER# : 0L3632

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT

* Kk *

DATE: 06/ 01/2001
TI ME: 10: 23

BI DS OPENED ON : May 31 2001
AWARDED ON : Jun 4 2001

W CSR 090 e LOW BIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
SULLI VAN ROAD | NTERCHANGE 802 N FANCHER RD
LOOP RAMP
012001 99212- 0928
PROJECT SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
TRAFFI C
75 TRAFFI C CONTROL LABOR
2500. 0000 HR 35. 0000 31. 5000 -10. 00%
87, 500. 00 78, 750. 00 -8, 750
76 TRAFFI C CONTROL VEHI CLE
50. 0000 DAY 45. 0000 54. 9000 22.00%
2, 250. 00 2, 745. 00 495
77 TRAFFI C CONTROL SUPERVI SOR
500. 0000 HR 35. 0000 33. 0000 -5.71%
17, 500. 00 16, 500. 00 -1, 000
78 CONSTRUCTI ON SI GNS CLASS A
37.0000 e 55. 0000 50. 0000 -9.09%
2, 035. 00 1, 850. 00 -185
OTHER | TEMS
79 STRUCTURE EXCAVATI ON CLASS B | NCL.
284. 0000 s 18. 0000 6. 0000 -66.67%
5,112. 00 1, 704. 00 -3,408
80 SHORI NG OR EXTRA EXCAVATI ON CLASS B
155. 0000 e 35. 0000 7.0000 -80.00%
5, 425. 00 1, 085. 00 - 4,340
81 CEMENT CONC. CLASS 20 FOR TRAFFI C | SLAND
1209. 0000 e 20. 0000 20. 0000 0. 00%
24, 180. 00 24, 180. 00 0
82 CEMENT CONC. S| DEWALK
475. 0000 e 30. 0000 20. 0000 -33.33%
14, 250. 00 9, 500. 00 - 4,750
83 CONC. SLOPE PROTECTI ON
59. 0000 e 45. 0000 55. 0000 22.22%
2, 655. 00 3, 245. 00 590
84 ADJUST MANHOLE
1. 0000 EACH 300. 0000 400. 0000 33.33%
300. 00 400. 00 100
85 ADJUST MONUMENT CASE AND COVEF
1. 0000 EACH 300. 0000 300. 0000 0. 00%
300. 00 300. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 06/ 01/ 2001

* % * B| D CHECK REPORT * * = TI ME: 10: 23
PS&E JOB NO: 017001 REVI SI ON NO : BI DS OPENED ON : May 31 2001
CONTRACT NO: 006131 REGION NO : 6 AWARDED ON : Jun 4 2001
VERSI ON NO : 1 WORK ORDER# : 0L3632
HWY SR 09 T LOVBIDDER  -------
TITLE : SR 90 | NLAND ASPHALT COMPANY
fgag' \F@NWROAD | NTERCHANGE 802 N FANCHER RD
012001 99212- 0928
PROJECT : SPOKANE WA 992201016
COUNTY(S) : SPOKANE CONTRACTOR NUMBER : 406000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
86 ROADSI DE CLEANUP
EST. 0. 00%
2, 500. 00 2, 500. 00
87 TRI MM NG AND CLEANUP
L.S. 40.00%
2, 500. 00 3, 500. 00 1, 000
88 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00%
5. 00 5. 00
89 M NOR CHANGE
CALC 0. 00%
-1.00 -1.00
90 SPILL PREVENTI ON PLAN
L.S. -40.00%
1, 000. 00 600. 00 - 400
91 SHOTCRETE FACI NG
87. 0000 e 150. 0000 215. 0000 43.33%
13, 050. 00 18, 705. 00 5, 655

CONTRACT TOTAL $1, 345, 167. 70 $1, 310, 737. 00 -2.56%



